



Tender Details

Date : 07-Oct-2026 03:51 PM

 Print

Basic Details

Organisation Chain	Council of Scientific and Industrial Research CSMCRI-Bhavnagar - CSIR Purchase-CSMCRI - CSIR		
Tender Reference Number	10-21(RC- Merck Life Science)/2026-27/PB		
Tender ID	2026_CSIR_293709_1	Withdrawal Allowed	Yes
Tender Type	Single	Form of contract	Supply
Tender Category	Goods	No. of Covers	1
General Technical Evaluation Allowed	No	ItemWise Technical Evaluation Allowed	No
Payment Mode	Not Applicable	Is Multi Currency Allowed For BOQ	No
Is Multi Currency Allowed For Fee	No	Allow Two Stage Bidding	No

Cover Details, No. Of Covers - 1

Cover No	Cover	Document Type	Description
1	Fee/PreQual/Technical/Finance	.pdf	AS PER NIT
		.pdf	printed price catalog
		.xls	BOQ

Tender Fee Details, [Total Fee in ₹ * - 0.00]

Tender Fee in ₹	0.00		
Fee Payable To	Nil	Fee Payable At	Nil
Tender Fee Exemption Allowed	No		

EMD Fee Details

EMD Amount in ₹	0.00	EMD Exemption Allowed	No
EMD Fee Type	fixed	EMD Percentage	NA
EMD Payable To	Nil	EMD Payable At	Nil

[Click to view modification history](#)

Work / Item(s)	Start Date	End Date	Start Time	End Time	Duration	Frequency	Priority	Owner	Status	Notes
1. Review and update project charter	2023-10-26	2023-10-26	09:00	12:00	3h	Once	High	John Doe	Completed	Final review and approval.
2. Conduct stakeholder interviews	2023-10-27	2023-10-27	14:00	17:00	3h	Once	Medium	Jane Smith	In Progress	Interview with key stakeholders.
3. Develop project management plan	2023-10-28	2023-10-28	09:00	12:00	3h	Once	High	John Doe	Planned	Finalize project management plan.
4. Review project management plan	2023-10-29	2023-10-29	14:00	17:00	3h	Once	Medium	Jane Smith	Planned	Review project management plan.
5. Develop communication management plan	2023-10-30	2023-10-30	09:00	12:00	3h	Once	High	John Doe	Planned	Finalize communication management plan.
6. Review communication management plan	2023-10-31	2023-10-31	14:00	17:00	3h	Once	Medium	Jane Smith	Planned	Review communication management plan.
7. Develop risk management plan	2023-11-01	2023-11-01	09:00	12:00	3h	Once	High	John Doe	Planned	Finalize risk management plan.
8. Review risk management plan	2023-11-02	2023-11-02	14:00	17:00	3h	Once	Medium	Jane Smith	Planned	Review risk management plan.
9. Develop procurement management plan	2023-11-03	2023-11-03	09:00	12:00	3h	Once	High	John Doe	Planned	Finalize procurement management plan.
10. Review procurement management plan	2023-11-04	2023-11-04	14:00	17:00	3h	Once	Medium	Jane Smith	Planned	Review procurement management plan.
11. Develop quality management plan	2023-11-05	2023-11-05	09:00	12:00	3h	Once	High	John Doe	Planned	Finalize quality management plan.
12. Review quality management plan	2023-11-06	2023-11-06	14:00	17:00	3h	Once	Medium	Jane Smith	Planned	Review quality management plan.
13. Develop human resource management plan	2023-11-07	2023-11-07	09:00	12:00	3h	Once	High	John Doe	Planned	Finalize human resource management plan.
14. Review human resource management plan	2023-11-08	2023-11-08	14:00	17:00	3h	Once	Medium	Jane Smith	Planned	Review human resource management plan.
15. Develop budget management plan	2023-11-09	2023-11-09	09:00	12:00	3h	Once	High	John Doe	Planned	Finalize budget management plan.
16. Review budget management plan	2023-11-10	2023-11-10	14:00	17:00	3h	Once	Medium	Jane Smith	Planned	Review budget management plan.
17. Develop change management plan	2023-11-11	2023-11-11	09:00	12:00	3h	Once	High	John Doe	Planned	Finalize change management plan.
18. Review change management plan	2023-11-12	2023-11-12	14:00	17:00	3h	Once	Medium	Jane Smith	Planned	Review change management plan.
19. Develop integration management plan	2023-11-13	2023-11-13	09:00	12:00	3h	Once	High	John Doe	Planned	Finalize integration management plan.
20. Review integration management plan	2023-11-14	2023-11-14	14:00	17:00	3h	Once	Medium	Jane Smith	Planned	Review integration management plan.
21. Develop project management plan	2023-11-15	2023-11-15	09:00	12:00	3h	Once	High	John Doe	Planned	Finalize project management plan.
22. Review project management plan	2023-11-16	2023-11-16	14:00	17:00	3h	Once	Medium	Jane Smith	Planned	Review project management plan.
23. Develop communication management plan	2023-11-17	2023-11-17	09:00	12:00	3h	Once	High	John Doe	Planned	Finalize communication management plan.
24. Review communication management plan	2023-11-18	2023-11-18	14:00	17:00	3h	Once	Medium	Jane Smith	Planned	Review communication management plan.
25. Develop risk management plan	2023-11-19	2023-11-19	09:00	12:00	3h	Once	High	John Doe	Planned	Finalize risk management plan.
26. Review risk management plan	2023-11-20	2023-11-20	14:00	17:00	3h	Once	Medium	Jane Smith	Planned	Review risk management plan.
27. Develop procurement management plan	2023-11-21	2023-11-21	09:00	12:00	3h	Once	High	John Doe	Planned	Finalize procurement management plan.
28. Review procurement management plan	2023-11-22	2023-11-22	14:00	17:00	3h	Once	Medium	Jane Smith	Planned	Review procurement management plan.
29. Develop quality management plan	2023-11-23	2023-11-23	09:00	12:00	3h	Once	High	John Doe	Planned	Finalize quality management plan.
30. Review quality management plan	2023-11-24	2023-11-24	14:00	17:00	3h	Once	Medium	Jane Smith	Planned	Review quality management plan.
31. Develop human resource management plan	2023-11-25	2023-11-25	09:00	12:00	3h	Once	High	John Doe	Planned	Finalize human resource management plan.
32. Review human resource management plan	2023-11-26	2023-11-26	14:00	17:00	3h	Once	Medium	Jane Smith	Planned	Review human resource management plan.
33. Develop budget management plan	2023-11-27	2023-11-27	09:00	12:00	3					

Title	Annual Rate Contract for Merck Life Science Chemical				
Work Description	Annual Rate Contract for Merck Life Science Chemical				
Pre Qualification Details	Please refer Tender documents.				
Independent External Monitor/Remarks	NA				
Show Tender Value in Public Domain	No				
Tender Value in ₹	0.00	Product Category	Miscellaneous Goods	Sub category	NA
Contract Type	Rate Contract	Bid Validity(Days)	90	Period Of Work(Days)	365
Location	CSIR-CSMCRI, BHAVNAGAR	Pincode	364002	Pre Bid Meeting Place	NA
Pre Bid Meeting Address	NA	Pre Bid Meeting Date	NA	Bid Opening Place	CSIR-CSMCRI, BHAVNAGAR
Should Allow NDA Tender	No	Allow Preferential Bidder	No		
Tenderer Class	NA				

Critical Dates

Publish Date	07-Oct-2026 03:51 PM	Bid Opening Date	16-Oct-2026 10:00 AM
Document Download / Sale Start Date	07-Oct-2026 06:00 PM	Document Download / Sale End Date	14-Oct-2026 06:00 PM

Clarification Start Date	NA	Clarification End Date	NA
Bid Submission Start Date	07-Oct-2026 06:00 PM	Bid Submission End Date	14-Oct-2026 06:00 PM

Tender Documents

NIT Document	S.No	Document Name	Description	Document Size (in KB)	
	1	Tendernotice_1.pdf	NIT	914.14	
Work Item Documents	S.No	Document Type	Document Name	Description	Document Size (in KB)
	1	Tender Documents	tenderdocofRC.pdf	TES	8409.16
	2	BOQ	BOQ_342416.xls	BOQ	262.00

Single Bidders List

S.No.	Bidder Name	Bidder Login Id
1.	Krishna Scientific Traders	kstrjt@gmail.com

Auto Extension Corrigendum Properties for Tender

Iteration	No. of bids required for bid opening a tender	Tender gets extended to No. of days
1.	0	7

Bid Openers List

S.No	Bid Opener Login Id	Bid Opener Name	Certificate Name
1.	umaben.eproc@csir.res.in	Umaben V Gohil	UMABEN VALAJIBHAI GOHIL
2.	kaushaljha.eproc@csir.res.in	Kaushal Kumar Jha	KAUSHAL KUMAR JHA
3.	nch.eproc@csir.res.in	Nripendra Chandalia	NRIPENDRA CHANDALIA

GeMARPTS Details

GeMARPTS ID	C5HI59R3KA8Y
Description	Merck Life Science CHEMICALS 28
Report Initiated On	19-Sep-2026
Valid Until	19-Oct-2026

Tender Properties

Auto Tendering Process allowed	No	Show Technical bid status	Yes
Show Finance bid status	Yes	Stage to disclose Bid Details in Public Domain	Technical Bid Opening
BoQ Comparative Chart model	Normal	BoQ Compative chart decimal places	2
BoQ Comparative Chart Rank Type	L	Form Based BoQ	No

TIA Undertaking

S.No	Undertaking to Order	Tender complying with Order	Reason for non compliance of Order
1	TIA UNDERTAKING GEM	Agree	
2	PPP-MII Order 2017	Agree	
3	MSEs Order 2012	Agree	

Tender Inviting Authority

Name	Director, CSIR-CSMCRI, BHAVNAGAR
Address	Director, CSIR-CSMCRI, BHAVNAGAR

Tender Creator Details	
Created By	Nripendra Chandalia
Designation	Section Officer Stores and Purchase
Created Date	07-Oct-2026 03:42 PM

